



Philippine Economic Zone Authority

NOTICE TO PROCEED

(Date)

ENGR. HILLE PABUSTAN SUNGA

Draftzray Design and Built


2629 Carlota De Leon St. Santa Teresita, Angeles City

Dear Engr. Sunga:

The attached Notice of Award for the Procurement of Supply and Installation of Electrical Sub-Meter having been awarded to **Draftzray Design and Built**, notice is hereby given that delivery of items may commence effective upon receipt of this notice/W.O., under the terms and conditions stipulated in the RFQ/Annex B.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the Philippine Economic Zone Authority.

Very truly yours,


BGen CHARITO B. PLAZA MNSA, PhD

Director General/HoPE

PEZA - DTS




1410-2019-00274

Conforme:

I acknowledge receipt of this Notice on _____

Name of the Representative of the Bidder: _____


Hille P. Sunga

Authorized Signature: _____



Philippine Economic Zone Authority

GSD.1.F.029
Rev 01, Feb. 15, 2018

WORK ORDER

Supplier: DRAFTZRAY DESIGN AND BUILT
Address: 2629 Carlota De Leon St. Santa Teresita, Angeles City
Contact No.: 0936-325-4070
TIN: _____
Mode of Procurement: Alternative Mode-Small Value Procurement

Work Order No.: 2019-11-060
Date: November 14, 2019
Work Request No.: _____
Date: _____

Gentlemen/Madam:


Subject to auditing requirement, please perform the following work to be done on the articles/items shown below for the account and official use of the PHILIPPINE ECONOMIC ZONE AUTHORITY and submit bill in quintuple copies together with the original copy or this Order.

Place of Delivery: PHILIPPINE ECONOMIC ZONE AUTHORITY Delivery Term: Complete delivery
Delivery Period: 30 calendar days upon receipt of approved Work Order Payment Term: 15 working days


Stock No.	Unit	Description	Quantity	Total Cost
	Lot	A. Mobilization/Demobilization	1	5,000.00
		B. Materials		
	Lot	Equipment/Scaffolding	2	3,500.00
	Pcs	3/4" RCS Conduit w/ Coupling	5	2,750.00
	Pc	3/4" Entrance Cap	1	250.00
	Pcs	3/4" PVC Conduit (orange)	25	2,375.00
	Pcs	3/4" PVC Conduit Elbow	10	300.00
	Pc	Sub-meter (60 Amperes Digital (KWHR))	1	1,900.00
	Pc	Enclosed Circuit Breaker	1	1,300.00
	Box	Electrical Wire #18THN	1	6,480.00
		Total Material Cost		18,855.00
	Lot	C. Labor Cost	1	5,656.50
		Total Estimated Direct Cost (EDC)		29,511.50
		OCM 11% EDC		3,246.27
		Contingency 5% EDC		1,475.58
		Miscellaneous Expenses (1% EDC)		295.12
		Profit (10% EDC)		2,951.15
		Total		37,479.62
Total Bid Price (Inclusive of VAT)				Php 41,977.17

In case of failure to make full delivery of the items/service within the time specified above, a penalty of one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion for every day of delay shall be imposed until actual delivery or performance shall be completed.

Very truly yours,



ENGR. APRIL JOY R. MEDICO
Zone Manager, PEZ

Conforme:


Signature over Printed Name of Supplier

Date

FUNDS AVAILABLE:


ANITA C. ABAD
OIC-Budget & Treasury Dept.

PEZA - DTS



1410-2019-00275

ALORS NO: _____

AMOUNT: _____



Philippine Economic Zone Authority

NOTICE OF AWARD

(Date)

ENGR. HILLE PABUSTAN SUNGA

Draftzray Design and Built

2629 Carlota De Leon St. Santa Teresita, Angeles City

Dear Engr. Sunga:

We are pleased to notify you that the Procurement of Supply and Installation of Electrical Sub-Meter is hereby awarded to **Draftzray Design and Built**, in the amount of **Forty-One Thousand Nine Hundred Seventy-Seven Pesos and Seventeen Centavos (Php41,977.17)**.

A work order shall be issued at the soonest possible time.

We appreciate your interest in this opportunity and we look forward to your satisfactory performance of your obligations under this project.

Very truly yours,

BGen CHARITO B. PLAZA MNSA, PhD
Director General/HoPE

PEZA - DTS



1410-2019-00273

Conforme:

Name of the Representative of the Bidder: ENGR. HILLE P. SUNGA

Authorized Signature: _____

Date Received: _____