



# Philippine Economic Zone Authority

## BAC RESOLUTION No. 2019-23

**WHEREAS**, the PEZA-MIS Department requested to procure the services for the relocation, installation and commissioning of the PEZA-HO's data center and network equipment for the transfer of Head Office to Double Dragon West Building through **Direct Contracting** in accordance with Section 50 of the 2016 revised Implementing Rules and Regulations of R.A. No. 9184;

**WHEREAS**, the provision by Trends and Technologies, Inc. of Data Center and Network Equipment are still **under warranty**, therefore the relocation project works which include decommissioning, dismantling, delivery, hauling, installation, testing and commissioning of two (2) units 6KVA UPS including its External Battery and two (2) units existing 3TR Precision air Conditioning units are proprietary in nature that can only be sourced through direct contracting with Trends and Technologies, Inc.;

**WHEREAS**, on 27 November 2019, Trends and Technologies, Inc. submitted its quotation for the relocation, installation and commissioning of data center and network equipment for UPS and server racks and precision air conditioners and condensers with a total price of P7,850,000.00 (inclusive of VAT);

**NOW, THEREFORE**, in view of the above premises, We, the Members of the Bids and Awards Committee, hereby **RESOLVE** as it is hereby **RESOLVED**, to recommend to the Director General as Head of the Procuring Entity (HoPE), the award for the Relocation, Installation and Commissioning of Data Center and Network Equipment to **Trends and Technologies, Inc.**, in the amount of **P7,850,000.00 (inclusive of VAT)**.

RESOLVED, at the PEZA Head Office, this 5<sup>th</sup> day of December 2019.

  
**TERESO O. PANGA**  
Chairman

  
**ATTY. JESSICA P. PALISOC**  
Vice-Chairman

  
**ENGR. FLORIANO D. SARMIENTA**  
Member

  
**ALEX G. BARTOLOME**  
Member

  
**LUDWIG O. DAZA**  
Member

Approved:

  
**BGen. CHARITO B. PLAZA MNSA, PhD**  
Director General/HoPE

PEZA - DTS



1410-2019-00302