



Philippine Economic Zone Authority

PEZA BIDS AND AWARDS COMMITTEE

SUPPLEMENTAL BID BULLETIN No. 2019-17

SUBJECT: Procurement of Interior Design and Fit-Out Works, Including Supply and Installation of Office Furniture of the New PEZA Office at Double Dragon West Building (PEZA-HO-2019-14)

The following Lay-Out Changes, Additional Technical Specifications and Furniture Plan shall form as an integral part of the Bidding Documents:

I. Lay-Out Changes

8th Floor

- Reception table at Zone Office
- Waiting area near Office of the DDG for Policy and Planning
- Consultation room at Clinic Area
- Relocation of Lactation room

9th Floor

- Enclosure of COA office
- Additional cabinets at COA office

10th Floor

- Additional ODG Staff table
- Relocation of MISD office, server Room, Pantry, Multi-Purpose Hall and Kitchenette

II. Additional Technical Specifications

1. Indicate project title: "PROPOSED INTERIOR DESIGN and FIT-OUT WORKS, INCLUDING SUPPLY and INSTALLATION of OFFICE FURNITURE of the NEW PEZA OFFICE at DOUBLE DRAGON WEST BUILDING (DDWB)"
2. Floor Vinyl Tiles into:
"Vinyl (wood design) for work place area, Homogenous for Pantry and Comfort Rooms, Carpet for DG, DDGs, GMs and Board Room.
3. All doors are made of glass (Tempered) except for comfort and Storage Room.

✓

4. One side of enclosed room is combination of glass and dry wall.
5. All ceilings are acoustic finish.
6. Provide electrical room for every floor.
7. Storage racks are made of steel and storage cabinets (Full/Low) are made of ply-wood finish.
8. DG's, DDG's, GM's, Board Room and Meeting Room Tables are made of solid wood.
9. Workstations are made of particle board with HPL.
10. Prospective bidders must submit all furniture, workstations, desks joineries brochures to be installed including details and interior perspectives.


Nota bene:

- The proposed lay-out is subject to changes without any additional cost to the Procuring Entity.
- Clear pdf copy of the Furniture Plan will be e-mailed to bidders who bought the bidding documents.




III. FURNITURE PLAN

- 8th Floor




• 9th Floor



ENGR. DOMINADOR A. ZAGADA, JR.
BUILDING OFFICIAL - SUSO

- 10th Floor



Schedule of Inspection (2nd/last Batch): 25 October 2019, 1:00PM; meeting place at Double Dragon Tower 1 Lobby).

This BID BULLETIN is issued this 22nd day of October 2019 for the information and guidance of all concerned.


TERESO O. PANGA
Chairman
Bids and Awards Committee

