Republic of the Philippines

PHILIPPINE ECONOMIC ZONE AUTHORITY

Bid Bulletin
31 July 2026

Reference Number	Project Title
BCEZProc2026-202	Rerouting of Overhead MOOG Sewer Line and Partial Road Concreting Within PEZA – BCEZ – Rebid #1
BCEZProc2026-203	Supply, Delivery, and Installation/ Deployment of Various Engineering Software

This Bid Bulletin is issued pursuant to Section 34.3(d) of the IRR of Republic Act No. 12009, to clarify and/or address matters pertinent to the aforementioned project/s.

The following matters are presented below:

ITEM NO.	CONCERN/REQUEST	REFERENCE	CLARIFICATION/ RESOLUTION
1	Extension of Deadline of submissions due to no bids have been received on the previously set deadline for (July 31, 2026)	Requests for Quotation page 1 of respective project **(BCEZProc2026-202)**	The new deadline of submission is **03 August 2026, Monday 2PM**
2	Extension of Deadline of submissions due to no bids have been received on the previously set deadline for **Item No. 1** (July 31, 2026)	Requests for Quotation page 1 of respective project **(BCEZProc2026-203)**	The new deadline of submission is **03 August 2026, Monday 2PM**
3	Extension of Deadline of submissions due to no bids have been received on the previously set deadline for **Item No. 6** (July 31, 2026)	Requests for Quotation page 1 of respective project **(BCEZProc2026-203)**	The new deadline of submission is **03 August 2026, Monday 2PM**

By the Rules, all other related provisions in the Bidding Documents that are correspondingly affected by these clarifications are likewise deemed amended to conform to this Bid Bulletin.

Amendments made herein shall be considered an integral part of the Bidding Documents.

ATTY. BERNADETTE M. QUITORIANO
Chairperson, BCEZ-BAC