



Republic of the Philippines

PHILIPPINE ECONOMIC ZONE AUTHORITY

Bids and Awards Committee (BAC)
BID BULLETIN NO. 1 – s.2024
July 24, 2024

NOTICE OF POSTPONEMENT AND RE-SCHEDULING OF THE PRE-BID CONFERENCE

Asphalt Overlay along South Avenue – 1st Phase at the Cavite Economic Zone” Reference No. CEZITB 2024-07-003

This Bid Bulletin is issued to inform all prospective bidders that the Pre-Bid Conference for the Asphalt Overlay along South Avenue – 1st Phase at the Cavite Economic Zone is postponed due to the suspension of work in all government offices in Region III, IV-A, and the NCR on 25 July 2024 in view of the continuous rainfall brought about by the Southwest Monsoon and Typhoon Carina.

In view of the postponement of the Pre-Bid conference, all prospective bidders are hereby advised of the following revised schedule of activities of the aforementioned project:

Procurement Activity	From	To
Pre-Bid Conference	25 July 2024 (2:30pm)	26 July 2024 (2:30pm)

Please be guided accordingly.


JESSICA M. ITAAS
Chairperson, BAC-CEZ