Republic of the Philippines
PHILIPPINE ECONOMIC ZONE AUTHORITY

Bids and Awards Committee (BAC)

BID BULLETIN NO. 1 – s.2026

09 September 2026

NOTICE OF POSTPONEMENT AND RE-SCHEDULING OF THE NEGOTIATION CONFERENCE

"ASPHALT OVERLAY ALONG CEZIA AND EAST AVENUE AT CAVITE ECONOMIC ZONE (CEZITB 2026-09-013)"

This Bid Bulletin is issued to inform all prospective bidders that the schedule of negotiation conference for the project Asphalt Overlay along CEZIA and East Avenue at Cavite Economic Zone, is move to an earlier time due to conflicting schedules.

In view of the rescheduling of the Negotiation Conference, all prospective bidders are hereby advised of the below timetable for the aforementioned project:

PROCUREMENT ACTIVITY	FROM	TO
Negotiation Conference	**14 September 2026** (Monday) **01:30pm**	**14 September 2026** (Monday) **10:00am**

This Bid Bulletin No. 1 s.2026 shall amend all inconsistent provisions of the bid documents and shall form an integral part of the bidding documents issued for this project.

For the guidance and information of all concerned.

Engr. ALEJO F. MACARAEG
Chairperson, BAC-CEZ