



Philippine Economic Zone Authority

PEZA BIDS AND AWARDS COMMITTEE

SUPPLEMENTAL BID BULLETIN No. 2019-02

SUBJECT : **Procurement of Fit-out and Rearrangement/Relocation of Department Offices at the PEZA Head Office (PEZA-HO-2019-02)**

1. Section VI: Specifications. To include/add in the Bid Documents **MIS Additional Access Points and Structured Cabling Project; Scope of Work** (after page 95);
2. Section VIII; Bill of Quantities/Program of Works. To insert in the Bid Documents (after page 111) the following...
 - a. **MIS Additional Access Points and Structured Cabling Project; Bill of Materials;**
 - b. **Summary/Total Bid Cost**
3. Schedule of Ocular inspection: **Feb. 18-19, 2019** (Office hours, coordinate with Engr. Sarmienta re bldgs.. at tel. no. 5513451/5513430 local 113 or Mr. Canlas at local 336 and Mr. Kelvin Itaas or Mr. Senen Bautista re MIS at local 222)
4. Soft/hard copy of lay-out/drawings will be provided upon payment of bid documents;
5. Change Deadline of Submission of Bids: From 25 February 2019 (declared holiday) to **26 Feb 2019; 11:00AM;**
6. Opening of Bids: From 25 February 2019; 2PM (declared holiday) to **26 Feb 2019; 2:00PM;**

The Bidder shall complete the **Bill of Materials** and **Summary/Total Bid Cost** herein attached.

The foregoing shall form as an integral part of the Bidding Documents. Any provision in the bidding documents inconsistent herewith is hereby amended, modified and superseded accordingly.

This SUPPLEMENTAL BID BULLETIN is issued this 14th day of February 2019 for the information and guidance of all concerned.

TERESO O. PANGA

Chairman

Bids and Awards Committee

Building 5, DOE-PNOC Complex, Energy Center, 34th Street,
Bonifacio Global City, Taguig City, Metro Manila
Telephones (632) 5513451 5513438 • Facsimile (632) 5513442
E-mail: info@peza.gov.ph • Website: www.peza.gov.ph

PEZA - DTS



1410-2019-00010

ISO 9001:2008 Cert. No. AJA 08/13114
PAB Accreditation No. MSA - 005

1. MIS Additional Access Points and Structured Cabling Project

Scope of Work

Office	Proposed Activity	Additional Access Points
Bldg 5, 5th flr	Relocation of existing Access Points to maximize signal strength.	N/A
Bldg 4A, Ground Flr	Relocation of 2 existing Access Points and installation of additional 1 Access Point to accommodate additional end-users. Structured cabling to Bldg 4A, 2nd Flr IDF is required.	1
Bldg 4A, 3rd Floor	Relocation of 1 existing Access Point and installation of additional 1 Access Point to accommodate additional end-users. Structured cabling to Bldg 4A, 2nd Flr IDF is required.	1
Bldg 4B, Basement	Relocation of 2 existing Access Points to maximize signal strength.	N/A
Bldg 4B, Ground Flr	Installation of 3 Access Points. Structured cabling to Bldg 4B, Basement IDF is required.	3
Bldg 3, Ground Flr	Installation of 1 Access Points. Structured cabling to Bldg 3, 2nd Flr IDF is required.	1

2. a) MIS Additional Access Points and Structured Cabling Project

Bill of Materials

Item	Item Description	Quantity	Bid Price
Cisco Catalyst C2960X-24Port Switch	24-Port NetwoRk Switch, Giga PoE , 4 x 1G SFP	1	
	SNTC-8X5XNBD Catalyst 2960-X 24 G		
	Power Retainer Clip For 3560-C, 2960-C and 2960-L Switches		
Cisco Aironet 2702 Access Point	802.11ac CAP w/CleanAir; 3x4:3SS; Int Ant; A Reg Domain	6	
	SNTC-8X5XNBD 802.11ac CAP w/Clean		
	Cisco 2700 Series IOS WIRELESS LAN		
	Cisco 2700 Series Combined Unified and Autonomous SW		
	802.11n AP Low Profile Mounting Bracket		
	Ceiling Grid Clip for Aironet APs - Recessed Mount		
Structured Cabling	UTP Cable cat6 4pairs	1 Lot	
	Velcro		
	Butterfly cable tie		
	RJ45		
	Rubber Boots		
	Consumables		
	Supply And Installation UTP Cable Cat.6 / Cable pulling		
	Mobilization / Demobilization		
	Contingencies		
	Termination, Testing, tagging and Commissioning		
Total Bid Cost (MIS Additional Access Points and Structured Cabling Project)			Php

2. b) Summary/Total Bid Cost

PROJECT: FIT-OUT REARRANGEMENT/RELOCATION OF DEPARTMENT OFFICES AT PEZA HEAD OFFICE			
SUMMARY	DIRECT COST	INDIRECT COST	TOTAL
Building 3			
Building 4A			
Building 4B			
Building 5			
MIS Additional Access Points & Structural Cabling Project			
TOTAL BID COST			(Php)

Signature over Printed Name

Name of Company _____
 Address _____
 Office Tel. No. _____
 Mobile Telephone No. _____
 Email address/es _____

